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 ADDENDUM 004 
 

 

 
The following clarifications, additions and/or changes shall be incorporated into the bidding documents, consisting of 
bidding requirements, conditions of the contract, drawings and specifications, dated December 18, 2024.  Insert this 
addendum number on the bid form for this project, under addenda received. 
 
CONTACT INFORMATION  

Hughes Associates Architects & Engineers 

3800 Electric Road SW | Suite 300   

Roanoke, VA 24018 

Tel.: 540.342.4002   

      

Email: eshumate@hughesae.com 

 
1. Comment: Link to responses and additional drawings: https://hughesae-

my.sharepoint.com/:f:/p/eshumate/EhLmq8CPSadIozjUPPt9TzkBX7el6qCgZ8oMm6JWY-PPRA?e=01EDCX 
 
2. Comment: A complete set of drawings combining all revisions in a single document has been uploaded to the link 

above. 

 
3. Comment: A revised bid form with additional spaces for addendum acknowledgement is attached to this addendum. 

 
4. Comment: Minimize ceiling demolition in the basement as much as possible. Because the exact extent and scope of 

ceiling replacement cannot be determined at this time, disregard the revised reflected ceiling plan on Sheet A8-1 
which was included in Addendum 003. Instead, include in the bid a stipulated cash allowance of $20,000 for the 
repair or replacement of ceilings and re-installation of existing ceiling-mounted fixtures and devices. See revised 
specification Section 01 2100 – Allowances. 

 
5. Clarification: Item 7 in Addendum 003 states that the electrical drawings have been updated to include fire alarm 

devices. Although this is an accurate statement, a note should have been added that the devices are shown for 
informational purposes only.  The cost of fire alarm work is to be included in the bid as a lump sum allowance as 
indicated in specification Section 01 2100 – Allowances. 

 

DATE:  January 30, 2025 

COMM NO:  24028 

PROJECT:  Crawford Hall Renovation - Roanoke College 

  

TO:  All Bidders 

FROM : Earle Shumate 

RE:  Responses to Questions Received During Bidding 

       

http://www.hughesae.com/
https://hughesae-my.sharepoint.com/:f:/p/eshumate/EhLmq8CPSadIozjUPPt9TzkBX7el6qCgZ8oMm6JWY-PPRA?e=01EDCX
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6. Clarification: Specifications for decorative handrails are in specification Section 05 7300 – Decorative Metal 
Handrails.  This section is included in the Project Manual but was omitted from the Table of Contents. 

 
7. Clarification: WP-2 (Acoustic Wall Panel – Accent) is to be included in the Bid, not in the furnishings package that is 

being bid separately to the Owner. 

 
8. Clarification: Graphic symbols for floor coverings are not installation diagrams.  Shapes and sizes shown on the 

drawings may or may not match the size or shape of the actual tiles that are specified. The written specifications on 
Sheet ID1-1 state the types of tile to be installed in each room and area; therefore, the floor tile leading up to the 
shower pans in 130 and 132 shall be CT-5: ML60 Modern Linear White in 12 x 24 size. Installation shall be as 
indicated on Sheet ID1-1. 

 
9. Clarification: Sheet E1-6 has been revised to indicate the scope of work related to the incoming electrical service. 

The Owner will provide new service from the utility pole into the Electrical Vault in the southwest corner of the 
building. The Owner will be responsible for exterior trenching, and removal and replacement of landscaping and 
pavement. The Owner will be responsible for all work inside the electrical vault including penetrations of the interior 
and exterior of the vault walls. The Contractor is responsible for installing the conduits between the MDP and the 
corridor side of the electrical vault wall, leaving space at the termination point for the Owner to cut and patch the 
wall and install a conduit extension into the vault.  The Contractor is also responsible for providing the conductors 
from the MDP to the vault, leaving enough slack on the end of the conductors to allow the Owner to extend them 
into the vault and connect to the transformer. Closely coordinate work with the Owner. 

 
END OF ADDENDUM 004 
 
 
ATTACHMENTS 
Revised Drawing Sheets: 
A8-1 
E1-6 
 
Revised Bid Form 
Revised Specification Section 01 2100 – Allowances 
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Roanoke College - Crawford Hall  00 4100 - 1  Bid Form 

SECTION 00 4100
BID FORM

THE PROJECT AND THE PARTIES
TO:

Roanoke College (Owner)
​c/o Hughes Associates Architects & Engineers​
3800 Electric Road SW  Suite 300
​Roanoke, Virginia 24018​

FOR:
​Crawford Hall Renovation - Roanoke College​
221 College Lane
Salem, Virginia24153

DATE: ___________________________________________(BIDDER TO ENTER DATE)

SUBMITTED BY:  (BIDDER TO ENTER NAME AND ADDRESS)
Bidder's Full Name ____________________________________________________
Address _____________________________________________________________
City, State, Zip________________________________________________________
Licensed Class A Virginia Contractor  No.__________________  Exp. ____________

OFFER
Having examined the Place of The Work and all matters referred to in the Instructions to
Bidders and the Bid Documents prepared by ​Hughes Associates Architects & Engineers​ for the
above mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform
the Work ​for the Sum​ of:
BASE BID
____________________________________________________________________________
______________________________________  dollars ($______________________), in
lawful money of the United States of America.
ALTERNATE 1 BID  
(ADD)
____________________________________________________________________________
______________________________________ dollars ($______________________), in lawful
money of the United States of America.
We have included the required performance assurance bonds in the Bid Amount as required by
the Instructions to Bidders.
All applicable federal taxes are ​included​ and ​Commonwealth of Virginia​ taxes are ​included in​
the Bid ​Sum​.
All Cash​​ Allowances described in Section ​01 2100 - Allowances​ are included in the Bid ​Sum​.

ACCEPTANCE
This offer shall be open to acceptance and is irrevocable for thirty days from the bid closing
date.
If this bid is accepted by Owner within the time period stated above, we will:

Execute the Agreement within ​thirty​ days of receipt of ​acceptance of this bid​.
Furnish the required bonds within thirty days of receipt of acceptance of this bid.



Roanoke College - Crawford Hall  00 4100 - 2  Bid Form 

Commence work on the date stated in the Notice to Proceed (which shall be on or about
May 5, 2025).

CONTRACT TIME
If this Bid is accepted, we will:
Complete the Work in ​​18​​ calendar ​​months​​ from ​​Notice to Proceed​​.

CHANGES TO THE WORK
When Architect establishes that the method of valuation for Changes in the Work will be net
cost plus a percentage fee in accordance with General Conditions, our percentage fee will be:

______ percent overhead and profit on the net cost of our own Work;
______ percent on the cost of work done by any Subcontractor.

On work deleted from the Contract, our credit to Owner shall be Architect-approved net cost
plus _________ of the overhead and profit percentage noted above.

ADDENDA
The following Addenda have been received.  The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.

Addendum # _______ Dated ________________.
Addendum # _______ Dated ________________.
Addendum # _______ Dated ________________.
Addendum # _______ Dated ________________.
Addendum # _______ Dated ________________.

BID FORM SIGNATURE(S)
(Seal)
____________________________________________
(Authorized signing officer, Title)

IF THE BID IS A JOINT VENTURE OR PARTNERSHIP, ADD ADDITIONAL FORMS OF
EXECUTION FOR EACH MEMBER OF THE JOINT VENTURE IN THE APPROPRIATE FORM
OR FORMS AS ABOVE.

END OF SECTION
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SECTION 01 2100
ALLOWANCES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Cash allowances.
B. Payment and modification procedures relating to allowances.

1.02 RELATED REQUIREMENTS
A. Section 01 2000 - Price and Payment Procedures:  Additional payment and modification

procedures.
1.03 CASH ALLOWANCES

A. Costs Included in Cash Allowances:  Cost of product to ​Contractor​ or subcontractor, less
applicable trade discounts​​ ​​ ​​.

B. Architect Responsibilities:
1. Consult with Contractor for consideration and selection of products, suppliers , and

installers.
2. Select products in consultation with Owner and transmit decision to Contractor.
3. Prepare Change Order.

C. Contractor Responsibilities:
1. Assist Architect in selection of products, suppliers , and installers.
2. Obtain proposals from suppliers and installers and offer recommendations.
3. On notification of which products have been selected, execute purchase agreement with

designated supplier and installer.
4. Arrange for and process shop drawings, product data, and samples.  Arrange for delivery.
5. Promptly inspect products upon delivery for completeness, damage, and defects.  Submit

claims for transportation damage.
D. Differences in costs will be adjusted by Change Order.

1.04 ALLOWANCES SCHEDULE
A. Base Bid

1. Include the stipulated sum of $250,000 for mitigation of asbestos-containing materials
2. Include the stipulated sum of $25,000 for installation of fire alarm system detection and

notification devices and wiring.
3. Include the stipulated sum of $400,000 for renovation of the existing elevator.
4. Include the stipulated sum of $20,000 for patching and replacement of portions of the

basement ceiling demolished for utility installation. Allowance includes ceiling work and re-
installation of ceiling-mounted fixtures and devices.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION


